



INFORMATIONAL MEMORANDUM

TO: Transportation and Infrastructure Committee
 FROM: Hari Ponnekanti, Public Works Director
 BY: Joshua Hopkins, Surface Water Project Manager
 CC: Mayor Thomas McLeod
 DATE: March 22, 2024
 SUBJECT: Surface Water Fund – Stormwater Outfalls Water Quality Retrofit Project
Project No. 91241202
Bid Award

ISSUE

Award a contract to Road Construction Northwest, Inc. to construct the Stormwater Outfalls Water Quality Retrofit Project.

BACKGROUND

The goal of the project is to improve the water quality of stormwater discharges to the Duwamish River from city roads. This project will retrofit two city street discharge points with below-ground vaults that utilize biofiltration media to treat stormwater prior discharge. One site is located on Tukwila Intl. Blvd. and the other on Interurban Ave S. A grant from the WA State Dept. of Ecology will reimburse the city for construction and construction management costs.

DISCUSSION

The Stormwater Outfalls Water Quality Retrofit Project was advertised for bids on March 12, 2024. Four bids were received and opened on March 14, 2024. The bids were checked, tabulated, and no errors were found. The engineer’s estimate was \$849,830.00; Road Construction Northwest, Inc. is the apparent low bidder with an overall bid of \$928,288.50; the next lowest bid is 9.2% higher.

BUDGET AND BID SUMMARY (All amounts include sales tax)

	<u>Bid Results</u>	<u>Estimate</u>	<u>2024 Budget</u>
Bid Amount (Schedule A & B)	\$ 928,288.50	<u>\$ 849,830.00</u>	
Contingency (10%)	<u>\$92,828.80</u>		
Dept. of Ecology WQ Grant			<u>\$1,103,930.00</u>
Total	<u>\$ 1,021,177.30</u>	<u>\$ 849,830.00</u>	<u>\$ 1,103,930.00</u>

RECOMMENDATION

Council is being asked to award the Stormwater Outfalls Water Quality Retrofit Project contract to Road Construction Northwest, Inc. in the amount of \$928,288.50 (plus contingency) and consider this item on the Consent Agenda at the April 1, 2024, Regular Meeting.

ATTACHMENTS:

- CIP, 2023-2028, page 77
- Bid Tabulation Certification
- Recommendation to Award Letter

CITY OF TUKWILA CAPITAL PROJECT SUMMARY

2023 to 2028

PROJECT: **Storm Water Quality Retrofit Program** Project No. 91241202

DESCRIPTION: Provide, design, and install water quality testing and improvements at selected drainage locations.


JUSTIFICATION: Most surface water is discharged directly to receiving water bodies untreated.

STATUS: Water quality retrofit has been added to CIP projects since 2015 (Interurban and 53rd Ave S).

MAINT. IMPACT: Expected to increase maintenance.

COMMENT: Combine with other CIP projects for design and construction, where feasible. For 2021, funding for added improvements to the West Valley Highway project. A proposed State DOE grant is listed in 2022.

FINANCIAL (in \$000's)	Through		Estimated								TOTAL
	2021	2022	2023	2024	2025	2026	2027	2028	BEYOND		
EXPENSES											
Design	41	100	20	100	100		100	100	20	581	
Land (R/W)		5								5	
Const. Mgmt.			300			400			15	715	
Construction			1,300			1,800			80	3,180	
TOTAL EXPENSES	41	105	1,620	100	100	2,200	100	100	115	4,481	
FUND SOURCES											
Awarded Grant	22		1,365							1,387	
Proposed Grant					100	1,530		100		1,730	
Mitigation Actual										0	
Mitigation Expected										0	
Utility Revenue	19	105	255	100	0	670	100	0	115	1,364	
TOTAL SOURCES	41	105	1,620	100	100	2,200	100	100	115	4,481	



CITY OF TUKWILA - I Storm Water Outfalls Quality Retrofit Project				Total		APPARENT LOW BIDDER								
3/18/2024 BID TAB [Project No. 91241202]				ENGINEER'S ESTIMATE		ROAD CONSTRUCTION NORTHWEST INC.		LASER UNDERGROUND & EARTHWORKS INC.		TITAN EARTHWORK LLC		NORTHWEST CASCADE INC.		
No.	Section No.	Item	Quantity	Unit	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost
ROADWAY														
1	1-04	Unexpected Site Changes	1	EST	\$20,000	\$ 20,000.00	\$20,000	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00
2	1-05	Roadway Surveying	1	LS	\$25,000	\$ 25,000.00	\$ 6,050.00	\$ 6,050.00	\$ 6,500.00	\$ 6,500.00	\$ 4,950.00	\$ 4,950.00	\$ 5,200.00	\$ 5,200.00
3	1-05	Record Drawings (Minimum Bid \$1,500)	1	LS	\$2,000	\$ 2,000.00	\$ 1,500.00	\$ 1,500.00	\$ 2,500.00	\$ 2,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
4	1-07	SPCC Plan	1	LS	\$10,000	\$ 10,000.00	\$ 600.00	\$ 600.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 500.00	\$ 500.00
5	1-09	Mobilization	1	LS	\$75,000	\$ 75,000.00	\$ 47,500.00	\$ 47,500.00	\$ 90,000.00	\$ 90,000.00	\$ 100,000.00	\$ 100,000.00	\$ 109,000.00	\$ 109,000.00
6	1-10	Project Temporary Traffic Control	1	LS	\$72,000	\$ 72,000.00	\$ 64,000.00	\$ 64,000.00	\$ 55,000.00	\$ 55,000.00	\$ 95,991.00	\$ 95,991.00	\$ 115,000.00	\$ 115,000.00
7	1-10	Portable Changeable Message Sign	820	HR	\$5	\$ 4,100.00	\$ 10.00	\$ 8,200.00	\$ 10.00	\$ 8,200.00	\$ 11.00	\$ 9,020.00	\$ 4.00	\$ 3,280.00
8	1-10	Contractor Provided Uniformed Police Officer	150	HR	\$160	\$ 24,000.00	\$ 152.00	\$ 22,800.00	\$ 140.00	\$ 21,000.00	\$ 150.00	\$ 22,500.00	\$ 145.00	\$ 21,750.00
9	2-01	Clearing and Grubbing	1	LS	\$8,500	\$ 8,500.00	\$ 4,750.00	\$ 4,750.00	\$ 25,000.00	\$ 25,000.00	\$ 7,084.00	\$ 7,084.00	\$ 4,800.00	\$ 4,800.00
10	2-02	Removal of Structure and Obstruction	1	LS	\$24,000	\$ 24,000.00	\$ 12,000.00	\$ 12,000.00	\$ 25,000.00	\$ 25,000.00	\$ 20,000.00	\$ 20,000.00	\$ 17,000.00	\$ 17,000.00
11	2-02	Pavement Removal Incl. Haul	350	SY	\$35	\$ 12,250.00	\$ 18.00	\$ 6,300.00	\$ 35.00	\$ 12,250.00	\$ 90.00	\$ 31,500.00	\$ 30.00	\$ 10,500.00
12	2-03	Unsuitable Foundation Excavation Incl. Haul	25	CY	\$100	\$ 2,500.00	\$ 49.00	\$ 1,225.00	\$ 90.00	\$ 2,250.00	\$ 100.00	\$ 3,750.00	\$ 150.00	\$ 3,750.00
13	2-09	Shoring or Extra Excavation Class B	3,230	SF	\$5	\$ 16,150.00	\$ 0.25	\$ 807.50	\$ 2.50	\$ 8,075.00	\$ 1.00	\$ 3,230.00	\$ 0.50	\$ 1,615.00
14	4-04	Crushed Surfacing Top Course	80	TN	\$55	\$ 4,400.00	\$ 61.00	\$ 4,880.00	\$ 65.00	\$ 5,200.00	\$ 80.00	\$ 6,400.00	\$ 87.00	\$ 6,960.00
15	4-04	Crushed Surfacing Base Course	30	TN	\$55	\$ 1,650.00	\$ 61.00	\$ 1,830.00	\$ 65.00	\$ 1,950.00	\$ 80.00	\$ 2,400.00	\$ 87.00	\$ 2,610.00
16	5-04	HMA Cl. 1/2" PG 58H-22	290	TN	\$140	\$ 40,600.00	\$ 249.00	\$ 72,210.00	\$ 300.00	\$ 87,000.00	\$ 330.00	\$ 95,700.00	\$ 273.00	\$ 79,170.00
17	5-04	Planing Bituminous Pavement	100	SY	\$25	\$ 2,500.00	\$ 115.00	\$ 11,500.00	\$ 35.00	\$ 3,500.00	\$ 100.00	\$ 10,000.00	\$ 63.00	\$ 6,300.00
18	7-12	Adjust Water Valve to Grade	1	EA	\$1,000	\$ 1,000.00	\$ 665.00	\$ 665.00	\$ 5,000.00	\$ 5,000.00	\$ 375.00	\$ 375.00	\$ 625.00	\$ 625.00
19	8-01	Erosion Control and Water Pollution Prevention	1	LS	\$16,000	\$ 16,000.00	\$ 3,100.00	\$ 3,100.00	\$ 11,000.00	\$ 11,000.00	\$ 24,000.00	\$ 24,000.00	\$ 11,000.00	\$ 11,000.00
20	8-04	Extruded Curb	120	LF	\$40	\$ 4,800.00	\$ 32.00	\$ 3,840.00	\$ 50.00	\$ 6,000.00	\$ 50.00	\$ 6,000.00	\$ 51.00	\$ 6,120.00
21	8-04	Cement Conc. Traffic Curb and Gutter	70	LF	\$75	\$ 5,250.00	\$ 123.00	\$ 8,610.00	\$ 135.00	\$ 9,450.00	\$ 110.00	\$ 7,700.00	\$ 114.00	\$ 7,980.00
22	8-14	Cement Conc. Sidewalk	30	SY	\$180	\$ 5,400.00	\$ 123.00	\$ 3,690.00	\$ 150.00	\$ 4,500.00	\$ 110.00	\$ 3,300.00	\$ 114.00	\$ 3,420.00
TRAFFIC CONTROL DEVICES														
23	8-09	Restore Raised Pavement Markers	1	LS	\$2,500	\$ 2,500.00	\$ 3,150.00	\$ 3,150.00	\$ 4,000.00	\$ 4,000.00	\$ 3,500.00	\$ 3,500.00	\$ 1,700.00	\$ 1,700.00
24	8-22	Plastic Line	130	LF	\$10	\$ 1,300.00	\$ 4.00	\$ 520.00	\$ 10.00	\$ 1,300.00	\$ 25.00	\$ 3,250.00	\$ 5.75	\$ 747.50
25	8-22	Plastic Wide Line	90	LF	\$15	\$ 1,350.00	\$ 6.00	\$ 540.00	\$ 10.00	\$ 900.00	\$ 25.00	\$ 2,250.00	\$ 6.75	\$ 607.50
26	8-22	Plastic Crosswalk Line	180	SF	\$15	\$ 2,700.00	\$ 21.50	\$ 3,870.00	\$ 10.00	\$ 1,800.00	\$ 25.00	\$ 4,500.00	\$ 9.00	\$ 1,620.00
27	8-22	Plastic Stop Line	40	LF	\$25	\$ 1,000.00	\$ 28.00	\$ 1,120.00	\$ 20.00	\$ 800.00	\$ 60.00	\$ 2,400.00	\$ 16.00	\$ 640.00
ROADSIDE DEVELOPMENT														
28	8-02	Fine Compost	60	CY	\$105	\$ 6,300.00	\$ 64.50	\$ 3,870.00	\$ 100.00	\$ 6,000.00	\$ 85.00	\$ 5,100.00	\$ 102.00	\$ 6,120.00
29	8-02	Seeding, Fertilizing and Mulching	200	SY	\$50	\$ 10,000.00	\$ 8.50	\$ 1,700.00	\$ 50.00	\$ 10,000.00	\$ 20.00	\$ 4,000.00	\$ 6.00	\$ 1,200.00
30	8-02	Property Restoration	1	EST	\$5,000	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
31	8-11	Removing and Resetting Guardrail	80	LF	\$80	\$ 6,400.00	\$ 120.00	\$ 9,600.00	\$ 110.00	\$ 8,800.00	\$ 100.00	\$ 8,000.00	\$ 141.00	\$ 11,280.00
32	8-15	Quarry Spalls	5	TON	\$200	\$ 1,000.00	\$ 125.00	\$ 625.00	\$ 65.00	\$ 325.00	\$ 110.00	\$ 550.00	\$ 217.00	\$ 1,085.00
33	8-15	Remove and Restore Rockery	1	LS	\$8,000	\$ 8,000.00	\$ 3,115.00	\$ 3,115.00	\$ 15,000.00	\$ 15,000.00	\$ 4,000.00	\$ 4,000.00	\$ 6,400.00	\$ 6,400.00
STORM DRAINAGE														
34	4-04	Crushed Surfacing Top Course for Trench Backfill	390	CY	\$ 75.00	\$ 29,250.00	\$ 121.00	\$ 47,190.00	\$ 90.00	\$ 35,100.00	\$ 100.00	\$ 39,000.00	\$ 123.00	\$ 47,970.00
35	7-04	Storm Sewer Pipe 8 In. Diam.	24	LF	\$ 135.00	\$ 3,240.00	\$ 101.00	\$ 2,424.00	\$ 90.00	\$ 2,160.00	\$ 300.00	\$ 7,200.00	\$ 156.00	\$ 3,744.00
36	7-04	Storm Sewer Pipe 12 In. Diam.	270	LF	\$ 165.00	\$ 44,550.00	\$ 103.00	\$ 27,810.00	\$ 100.00	\$ 27,000.00	\$ 350.00	\$ 94,500.00	\$ 143.00	\$ 38,610.00
37	7-04	Storm Sewer Pipe 24 In. Diam.	87	LF	\$ 220.00	\$ 19,140.00	\$ 211.00	\$ 18,357.00	\$ 170.00	\$ 14,790.00	\$ 400.00	\$ 34,800.00	\$ 191.00	\$ 16,617.00
38	7-05	Concrete Inlet	2	EA	\$ 2,500.00	\$ 5,000.00	\$ 1,945.00	\$ 3,890.00	\$ 3,500.00	\$ 7,000.00	\$ 2,250.00	\$ 4,500.00	\$ 1,575.00	\$ 3,150.00
39	7-05	Catch Basin Type 2 48 In. Diam.	3	EA	\$ 2,500.00	\$ 7,500.00	\$ 2,300.00	\$ 6,900.00	\$ 6,000.00	\$ 18,000.00	\$ 4,000.00	\$ 12,000.00	\$ 2,575.00	\$ 7,725.00
40	7-05	Catch Basin, Type 1L	5	EA	\$ 4,500.00	\$ 22,500.00	\$ 6,300.00	\$ 31,500.00	\$ 10,000.00	\$ 50,000.00	\$ 10,000.00	\$ 50,000.00	\$ 5,300.00	\$ 26,500.00
41	7-05	Catch Basin Type 2 54 In. Diam. w/ Flow Splitter w/ Overflow Riser	1	EA	\$ 12,000.00	\$ 12,000.00	\$ 8,650.00	\$ 8,650.00	\$ 14,000.00	\$ 14,000.00	\$ 20,000.00	\$ 20,000.00	\$ 13,100.00	\$ 13,100.00
42	7-05	Catch Basin Type 2 60 In. Diam. w/ Flow Splitter w/ Weir Wall	1	EA	\$ 14,000.00	\$ 14,000.00	\$ 16,000.00	\$ 16,000.00	\$ 18,500.00	\$ 18,500.00	\$ 25,000.00	\$ 25,000.00	\$ 10,300.00	\$ 10,300.00
43	7-05	Catch Basin Type 2 60 In. Diam.	1	EA	\$ 12,000.00	\$ 12,000.00	\$ 20,000.00	\$ 20,000.00	\$ 13,000.00	\$ 13,000.00	\$ 20,000.00	\$ 20,000.00	\$ 6,800.00	\$ 6,800.00
44	7-06	8' x 12' Modular Wetland Unit	1	EA	\$ 105,000.00	\$ 105,000.00	\$ 150,500.00	\$ 150,500.00	\$ 130,000.00	\$ 130,000.00	\$ 95,000.00	\$ 95,000.00	\$ 191,500.00	\$ 191,500.00
45	7-09	4' x 21' Modular Wetland Unit	1	EA	\$ 100,000.00	\$ 100,000.00	\$ 177,500.00	\$ 177,500.00	\$ 140,000.00	\$ 140,000.00	\$ 105,000.00	\$ 105,000.00	\$ 181,750.00	\$ 181,750.00
46	8-32	Pothole Utility	2	EA	\$ 1,000.00	\$ 2,000.00	\$ 1,700.00	\$ 3,400.00	\$ 670.00	\$ 1,340.00	\$ 1,650.00	\$ 3,300.00	\$ 850.00	\$ 1,700.00
47	8-32	Resolution of Utility Conflicts	1	EST	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00
TRAFFIC SIGNALS														
48	8-20	Illumination Modifications (Tukwila International Blvd), Complete	1	LS	\$ 12,000.00	\$ 12,000.00	\$ 22,000.00	\$ 22,000.00	\$ 28,000.00	\$ 28,000.00	\$ 10,000.00	\$ 10,000.00	\$ 15,300.00	\$ 15,300.00
49	8-20	Traffic Signal Modifications (Interurban and 58th Ave S), Complete	1	LS	\$ 24,000.00	\$ 24,000.00	\$ 38,000.00	\$ 38,000.00	\$ 40,000.00	\$ 40,000.00	\$ 22,500.00	\$ 22,500.00	\$ 33,800.00	\$ 33,800.00
GRAND TOTAL					\$	\$ 849,830.00	\$	\$ 928,288.50	\$	\$ 1,019,690.00	\$	\$ 1,077,000.00	\$	\$ 1,088,046.00

The City of Tukwila intends to award the bid to the apparent low bidder, Road Construction Northwest Inc.

Certified by  Date: March 18, 2024
 Joshua Hopkins, Surface Water Project Manager

March 18, 2024

Joshua Hopkins, Project Manager
City of Tukwila
6200 Southcenter Boulevard
Tukwila, WA 98188

RE: Stormwater Outfalls Water Quality Retrofit Project [Project No. 91241202]

Dear Mr. Hopkins,

As requested, KPG PSOMAS has completed the verification for the Stormwater Outfalls Water Quality Retrofit Project for Road Construction Northwest Inc. for their bid in the amount of \$928,288.50.

We have also checked the status of Road Construction Northwest Inc. on the Washington State Labor and Industries web page to confirm they are currently insured, bonded, and licensed. Additionally, no strikes or debarment records arose federally or statewide regarding Road Construction Northwest Inc.

We received a list of references for Road Construction Northwest and called each of them. We were able to speak with Fabia Fu with King County– please see attached for the full response given. Other calls to the other references listed were answered by machine and messages were left. Should we receive any responses we will forward that information on to you.


It is KPG PSOMAS' recommendation that the Stormwater Outfalls Water Quality Retrofit Project in the amount of \$928,288.50 be awarded to Road Construction Northwest Inc. at the sole discretion of the City.

We have enclosed the contractor verification package for your review.

Sincerely,
KPG PSOMAS

Kelsey Anderson, P.E.

Enclosures: Road Construction Northwest Inc. - Verification Package & Reference Checks



Contractors

RCNW

Owner or tradesperson

Principals
KANYER, JEFFREY MICHAEL, PRESIDENT

KENNEY, PETER JOHN, VICE PRESIDENT
CHASE, TODD, VICE PRESIDENT
(End: 11/15/2005)

PO BOX 2228
RENTON, WA 98056
425-254-9999
KING County

Doing business as
RCNW

WA UBI No.
602 286 010

Business type
Corporation
Governing persons
TY
H
RIBERA
MATTHEW WAGESTER;

License

Verify the contractor's active registration / license / certification (depending on trade) and any past violations.

Construction Contractor

Active
Meets current requirements.

License specialties
GENERAL
License no.
RCNW*CN978L6
Effective — expiration
06/26/2003— 06/26/2025

Bond

EMPLOYERS MUTUAL CASUALTY CO \$12,000.00
Bond account no.
S311677
Received by L&I
06/26/2003
Effective date
06/25/2003
Expiration date
Until Canceled

Insurance

ZURICH AMERICAN INS CO \$1,000,000.00
Policy no.
CPO39999990
Received by L&I
05/13/2010
Effective date
05/15/2010
Expiration date
Until Canceled

Charter Oak Fire Ins Co \$1,000,000.00
Policy no.
DTCO5T558138COF23
Received by L&I
Effective date

05/12/2023

05/15/2023

Expiration date

06/30/2024

Insurance history

Savings

No savings accounts during the previous 6 year period.

Lawsuits against the bond or savings

No lawsuits against the bond or savings accounts during the previous 6 year period.

L&I Tax debts

No L&I tax debts are recorded for this contractor license during the previous 6 year period, but some debts may be recorded by other agencies.

License Violations

No license violations during the previous 6 year period.

Certifications & Endorsements

OMWBE Certifications

No active certifications exist for this business.

Apprentice Training Agent

Registered training agent. [Check their eligible programs and occupations.](#)

Workers' Comp

Do you know if the business has employees? If so, verify the business is up-to-date on workers' comp premiums.

This company has multiple workers' comp accounts.

Active accounts

L&I Account ID

895,521-03

Account is current.

Doing business as

RNCW

Estimated workers reported

Quarter 4 of Year 2023 "31 to 50 Workers"

L&I account contact

T4 / TYRONE COLEMAN (360) 902-4807 - Email: COTI235@lni.wa.gov

[Track this contractor](#) ?

Public Works Requirements

Verify the contractor is eligible to perform work on public works projects.

Required Training- Effective July 1, 2019

Exempt from this requirement.

Completed the training on 6/15/2022

Contractor Strikes

No strikes have been issued against this contractor.

Contractors not allowed to bid

No debarments have been issued against this contractor.

Workplace Safety & Health

Check for any past safety and health violations found on jobsites this business was responsible for.

No inspections during the previous 6 year period.



STATE OF WASHINGTON

Department of Labor & Industries

Certificate of Workers' Compensation Coverage

March 15, 2024

WA UBI No.	602 286 010
L&I Account ID	895,521-03
Legal Business Name	ROAD CONSTRUCTION NORTHWEST INC
Doing Business As	RNCW
Workers' Comp Premium Status:	Account is current.
Estimated Workers Reported (See Description Below)	Quarter 4 of Year 2023 "31 to 50 Workers"
Account Representative	Employer Services Help Line, (360) 902-4817
Licensed Contractor?	Yes
License No.	RCNW*CN978L6
License Expiration	06/26/2025

What does "Estimated Workers Reported" mean?

Estimated workers reported represents the number of full time position requiring at least 480 hours of work per calendar quarter. A single 480 hour position may be filled by one person, or several part time workers.

Industrial Insurance Information

Employers report and pay premiums each quarter based on hours of employee work already performed, and are liable for premiums found later to be due. **Industrial insurance accounts have no policy periods, cancellation dates, limitations of coverage or waiver of subrogation** (See [RCW 51.12.050](#) and [51.16.190](#)).



< Business Lookup

License Information:

[New search](#) [Back to results](#)

Entity name: ROAD CONSTRUCTION NORTHWEST, INC.

Business name: ROAD CONSTRUCTION NORTHWEST, INC.

Entity type: [Profit Corporation](#)

UBI #: 602-286-010

Business ID: 001

Location ID: 0001

Location: Active

Location address: 5851 NE 4TH ST
RENTON WA 98059-4857

Mailing address: PO BOX 2228
RENTON WA 98056-0228

Excise tax and reseller permit status: [Click here](#)

Secretary of State status: [Click here](#)

Endorsements

Endorsements held	License #	Count	Details	Status	Expiration	First issue
-------------------	-----------	-------	---------	--------	------------	-------------



Endorsements held	License #	Count	Details	Status	Expiration	First issue
Auburn General Business - Non-Resident	BUS-3114			Active	Apr-30-2024	Sep-14-2023
Bothell General Business - Non-Resident	7810			Active	Apr-30-2024	Jun-09-2023
Federal Way General Business - Non-Resident				Active	Apr-30-2024	Aug-11-2023
Issaquah General Business - Non-Resident				Active	Apr-30-2024	Sep-28-2023
Kirkland General Business - Non-Resident	OBL27895			Active	Apr-30-2024	May-04-2023
Lynnwood General Business - Non-Resident				Active	Apr-30-2024	Sep-08-2023
Minor Work Permit				Active	Apr-30-2024	Jul-20-2023
Mukilteo General Business - Non-Resident				Active	Apr-30-2024	Jan-07-2023
Redmond General Business - Non-Resident	RED04-0C			Active	Apr-30-2024	Jan-24-2023
SeaTac General Business - Non-Resident				Active	Apr-30-2024	Jun-27-2023



Endorsements held	License #	Count	Details	Status	Expiration	First issue
Tukwila General Business - Non-Resident				Active	Apr-30-2024	Jan-18-2020
Woodinville General Business - Non-Resident				Active	Apr-30-2024	Nov-17-2019

Governing People May include governing people not registered with Secretary of State

Governing people	Title
DUNCAN, TRICIA	
RIBERA, TY H.	
WAGESTER, MATTHEW G.	

Registered Trade Names

Registered trade names	Status	First issued
METAL WORKS NORTHWEST	Active	Jul-07-2005
R C N W	Active	Aug-02-2011
RCNW	Active	Apr-11-2003
ROAD CONSTRUCTION NORTHWEST, INC.	Active	May-01-2019

[View Additional Locations](#)



The Business Lookup information is updated nightly. Search date and time: 3/15/2024 5:38:10 AM

Contact us

How are we doing?

Take our survey!

Don't see what you expected?

Check if your browser is supported





ROAD CONSTRUCTION NORTHWEST INC

Unique Entity ID NJ7CXCN48CA9	CAGE / NCAGE 5AWW2	Purpose of Registration All Awards
Registration Status Active Registration	Expiration Date Jan 8, 2025	
Physical Address 5851 NE 4TH ST Renton, Washington 98059-4857 United States	Mailing Address P.O. Box 2228 Renton, Washington 98056-0188 United States	

Business Information

Doing Business as (blank)	Division Name Road Construction Northwest, Inc.	Division Number (blank)
Congressional District Washington 09	State / Country of Incorporation Washington / United States	URL (blank)

Registration Dates

Activation Date Jan 11, 2024	Submission Date Jan 9, 2024	Initial Registration Date Jan 27, 2009
--	---------------------------------------	--

Entity Dates

Entity Start Date Apr 1, 2003	Fiscal Year End Close Date Dec 03
---	---

Immediate Owner

CAGE (blank)	Legal Business Name (blank)
------------------------	---------------------------------------

Highest Level Owner

CAGE (blank)	Legal Business Name (blank)
------------------------	---------------------------------------

Executive Compensation

Registrants in the System for Award Management (SAM) respond to the Executive Compensation questions in accordance with Section 6202 of P.L. 110-252, amending the Federal Funding Accountability and Transparency Act (P.L. 109-282). This information is not displayed in SAM. It is sent to USApending.gov for display in association with an eligible award. Maintaining an active registration in SAM demonstrates the registrant responded to the questions.

Proceedings Questions

Registrants in the System for Award Management (SAM.gov) respond to proceedings questions in accordance with FAR 52.209-7, FAR 52.209-9, or 2. C.F.R. 200 Appendix XII. Their responses are displayed in the responsibility/qualification section of SAM.gov. Maintaining an active registration in SAM.gov demonstrates the registrant responded to the proceedings questions.

Exclusion Summary

Active Exclusions Records?
No

SAM Search Authorization

I authorize my entity's non-sensitive information to be displayed in SAM public search results:
Yes

Entity Types

Business Types	Entity Type	Organization Factors
Entity Structure Corporate Entity (Not Tax Exempt)	Business or Organization	(blank)
Profit Structure For Profit Organization		

Socio-Economic Types

Self Certified Small Disadvantaged Business

Check the registrant's Reqs & Certs, if present, under FAR 52.212-3 or FAR 52.219-1 to determine if the entity is an SBA-certified HUBZone small business concern. Additional small business information may be found in the SBA's Dynamic Small Business Search if the entity completed the SBA supplemental pages during registration.

Financial Information

Accepts Credit Card Payments **No** Debt Subject To Offset **No**

EFT Indicator **0000** CAGE Code **5AWW2**

EFT Indicator **1351** CAGE Code **7DYD9**

Points of Contact

Electronic Business

👤 **Matthew Wagester, Vice President** **P.O. Box 2228**
Renton, Washington 98056
United States

Jeff Kanyer P.O. Box 188
Renton, Washington 98057
United States

Government Business

👤 **Matthew Wagester, Vice President** **P.O. Box 2228**
Renton, Washington 98056
United States

George Tucker P.O. Box 2228
Renton, Washington 98056
United States

Past Performance

👤 **JEFF KANYER** **PO Box 188**
Renton, Washington 98057
United States

JEFF KANYER PO Box 188
Renton, Washington 98057
United States

Service Classifications

NAICS Codes

Primary	NAICS Codes	NAICS Title
Yes	237310	Highway, Street, And Bridge Construction
	221310	Water Supply And Irrigation Systems
	221320	Sewage Treatment Facilities
	236210	Industrial Building Construction
	236220	Commercial And Institutional Building Construction
	237110	Water And Sewer Line And Related Structures Construction
	237990	Other Heavy And Civil Engineering Construction
	238190	Other Foundation, Structure, And Building Exterior Contractors
	238910	Site Preparation Contractors
	238990	All Other Specialty Trade Contractors

Product and Service Codes

PSC	PSC Name
F021	Natural Resources/Conservation- Site Preparation
S114	Utilities- Water
S119	Utilities- Other

Disaster Response

Yes, this entity appears in the disaster response registry.

Yes, this entity require bonding to bid on contracts.

Bonding Levels	Dollars
Construction Aggregate	\$15,000,000.00
Construction Per Contract	\$7,000,000.00

States
Washington

Counties
WA: Snohomish, Pierce, King

Metropolitan Statistical Areas
(blank)

Road Construction Northwest References

Reference #1:

Cyndy Knighton – City of Tukwila
West Valley Highway

Called and no answer – voicemail left.

Reference #2:

Fabia Fu – King County
Woodinville Duvall Road Project

Fabia said “Road Construction Northwest was very good to work with. They were good to communicate with, and they also would find the quickest solutions to any problems that would arise. They were on an accelerated schedule, and they did finish on time. Completing the job on time was one of their highest priorities, they worked overtime and even on weekends to make sure they finished on schedule. There was a full effort given by them in each aspect of the project.”

Reference #3:

Gary Casad– King County Department of Nature Reservations & Parks - Water Treatment Division
Civil/Structural Construction Work Order 2021-2022

Called and no answer – voicemail left.

Reference #4:

Brianna Navarro– King County Housing Authority
Green Bridge Division 8 Phase I

Called and no answer – voicemail left.